**Date:** 8/29/23 10:00AM

## **GENERAL BIDDER - BID TABULATION SHEET**

FIRM	BASE BID \$	ALT 1	ALT 2	BASE BID \$ + ALTERNATE 1	BASE BID \$ + ALTERNATE 1 & 2		DCAM DCAM CERT UPDATE	BID SIGNED	ADD 01 - 5	CERT PAGE	UNIT PRICES
Colantonio	\$ 29,900,000	\$ (246,000)	\$ -	\$ 29,654,000	\$ 29,654,000	Х	ХХ	Х	Х	X	Х
LOW BID:	\$ 29,900,000			\$ 29,654,000	\$ 29,654,000	LOW WIT	TH ALT (S)				

## **BID BREAKDOWN - SUB BID & GENERAL BID**

	Colantonio					
TRADE	Sub Bidder Carried	Value				
MASONRY	Fernandes	\$ 928,000				
MISC. METALS	Allowance	\$ 100,000				
WATERPROOFING	Beacon	\$ 422,100				
ROOFING	Greenwood	\$ 841,000				
GLASS & GLAZING	Kapiloff	\$ 69,520				
CERAMIC TILE	Ayotte & King	\$ 117,000				
ACOUSTICAL TILE	K&K	\$ 93,600				
RESILIENT FLOORING	Capital	\$ 216,191				
PAINT	New Generation	\$ 151,000				
ELEVATORS	NA	\$ -				
FIRE PROTECTION	Cogswell	\$ 554,409				
PLUMBING	PJ Dionne	\$ 609,000				
HVAC	CAM	\$ 2,277,000				
ELECTRICAL	Wayne J. Griffin	\$ 2,195,000				
SUB BIDDERS (SUBTOTAL)		\$ 8,573,820				
GENERAL BIDDER (SUBTOTAL)		\$21,326,180				
TOTAL		\$29,900,000				

The single bid received was in excess of the project budget. This bid will be cancelled.

The project will be modified, filed sub-bid and general contractors will be re-prequalified, and the project will be rebid.